	Project: Bid Due Date: Bid Time	HVAC Renovation 2017 Scottsburg High School Thursday, December 8, 2016 2:00 PM		Kovert Hawkins architects			
		Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4		
BIDDERS	BASE BID	Cafeteria Air Handling Units	Office Area Air Handling Units	Kitchen Area Rooftop Unit	Light Fixture Replacement		
Dunlap & Company, Inc.	956,000	76,000	231,000	66,000	281,000		
	Breakout Bids - Water (Chiller Equipment (select	one to be added to the	Base Bid)			
York	115,000	NA	NA	NA	NA		
McQuay/Dakin	118,000	NA	NA	NA	NA		
Trane	122,000	NA	NA	NA	NA		
Breakout B	ids - Temperature Controls Equipm	ent (select one to be add	ed to the Base Bid + ad	d to each Alternate Bid s	elected)		
Alterton	196,000	13,000	41,000	3,600	NA		

BID TABULATI	ON (2 of 2) Project:	HVAC Renovation 201	7	Kover	T tHawkins			
	Bid Due Date: Bid Time	Scottsburg High S Thursday, December 8 2:00 PM	chool	Kovert Hawkins architects				
		Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4			
		Cafeteria	Office Area	Kitchen Area	Light Fixture			
BIDDERS	BASE BID	Air Handling Units	Air Handling Units	Rooftop Unit	Replacement			
Koch Mechanical, Inc.	1,097,000	66,900	240,000	66,500	138,800			
	Breakout Bids - Water (Chiller Equipment (select	one to be added to the I	Base Bid)				
York	103,000	NA	NA	NA	NA			
Breakout Bids - Temperature Controls Equipment (select one to be added to the Base Bid + add to each Alternate Bid selected)								
Alterton	181,200	11,600	37,400	3,300	NA			