

Bid Tabulation - Contract No. 1 General
2023 Fieldhouse & Improvements
Perry Central Jr-Sr High School - Leopold, Indiana

TowerPinkster

SHIREMAN

Construction Manager As Advisor

Bid Date: May 11, 2023
 Bid Time: 4:30 p.m. CDST

Bidder Name	Base Bid	Alternate 1 Locker Room Renovations	Alternate 2A Polyaspartic Floor Coating	Alternate 2B Terrazzo Flooring	Alternate 5 Sidewalk & Storm Piping	Alternate 6 Asphalt Surface
AML Floyds Knobs, IN	\$5,900,000	\$121,725	\$123,771	\$126,860	\$41,504	\$54,325
Krempp Lumber Jasper, IN	\$6,196,000	\$130,000	\$26,000	\$126,000	\$170,000	\$77,000
Koetter Construction Floyds Knobs, IN	\$6,471,000	\$92,200	\$275,400	\$124,800	\$159,500	\$93,000
Seufert Construction Ferdinand, IN	\$6,515,000	\$162,540	\$32,550	\$202,580	\$144,100	\$76,300
Empire Builders Evansville, IN	\$7,310,000	\$100,000	\$100,000	\$215,000	\$250,000	\$65,000

Bid Tabulation - Contract No. 2 Mechanical
2023 Fieldhouse & Improvements
Perry Central Jr-Sr High School - Leopold, Indiana



Construction Manager As Advisor

Bid Date: May 11, 2023
 Bid Time: 4:30 p.m. CDST

Bidder Name	Base Bid	Alternate 1 Locker Room Renovations	Alternate 3 Boiler Replacement	Alternate 4 Water Heater Replacement
Huntingburg Machine Huntingburg, IN	\$920,000	\$4,500	\$146,000	\$55,000
RG Mechanical Huntingburg, IN	\$1,123,000	\$2,500	\$175,600	\$45,700
HFI Evansville, IN	\$1,322,223	\$7,654	\$187,781	\$62,626

Bid Tabulation - Contract No. 3 Electrical
2023 Fieldhouse & Improvements
Perry Central Jr-Sr High School - Leopold, Indiana



Construction Manager As Advisor

Bid Date: May 11, 2023
 Bid Time: 4:30 p.m. CDST

Bidder Name	Base Bid	Alternate 1 Locker Room Renovations	Alternate 3 Boiler Replacement	Alternate 4 Water Heater Replacement
Mel-Kay Evansville, IN	\$476,900	\$900	\$1,200	\$600
B & D Shoals, IN	\$590,000	\$800	\$600	\$1,200
Casey Tell City, IN	\$747,510	\$5,880	\$3,700	\$2,700
Weyer Electric Ferdinand, IN	\$761,500	\$1,800	\$3,900	\$1,235