TowerPinkster
Architecture Engineering Interiors

SHIREMAN
CONSTRUCTION MANAGER

Borden-Henryville School Corporation
Henryville Cafeteria and Floor Covering
Bid Tabulation Form
Wednesday, April 5, 2023
3:00 P.M. Local Time

Bidder	Base Bid	Alternate #1 Outdoor Seating Canopy Structure	Alternate #2A Exterior Entry Gateways	Alternate #2B Exterior Canopies	Alternate #3 Cafeteria Ceiling Replacement	Comments
Parco Construction	$2,200,000	$255,000	$107,000	$270,000	$9,800	
Calhoun Construction	$1,625,000	$230,000	$89,000	$217,000	$10,000	
Koetter Construction	$1,464,700	$242,900	$66,800	$224,700	$36,500	